STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 19/ 01 I'N SOLANO COUNTY | N AND NEAR 09/ 20/ 01
CONTRACT NUMBER 04-259014 FAI RFI ELD AT 0.8 KM EAST OF CONTRACT CODE 'B '
LOCATI ON 04- SCL- 80- R10. 3/ R11. 2 LYNCH ROAD UNDERCRGSSI NG 61 CONTRACT | TEMS
STABI LI ZE LANDSLI DE FEDERAL Al D ACI M 080-2(088)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
°ROPCSALS | SSUED 9 FUND TOTAL HA42 9, 401, 000 TOTAL NUMBER OF WORKI NG DAYS 525
WUMBER OF BI DDERS 5 ENG NEERS EST 8, 206, 000. 00 AMOUNT UNDER 933, 339. 00 PERCENT UNDER EST 11. 37
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 7,272,661. 00 5 CONDON JOHNSON AND ASSCCI ATES 510 534-3400
INC 00300068
P O BOX 12368 FAX 510 534-3421
OAKLAND CA 94604
2 7,424,671.00 1 ATKI NSON CONTRACTORS | NC 303 985-1660
00796428
200 UNION BLVD SU TE 400 FAX 303 985-1449
LAKEWOCD CO 80228
3 8, 753, 795. 00 2 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
4 12,909, 941. 00 4 KIEWT PACI FI C CO 925 686-3030
00433176
5000 MARSH DRI VE FAX 925 687-5143
CONCORD CA 94520
5 7,275,185.00 3 GORDON N BALL I NC 925 838-5675
(1 RREGULAR) 00710807
333 CAM LLE AVENUE FAX 925 838-5915

ALAMO CA 94507



04- 259014
04-SQOL-80-R
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
09/ 20/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALAM LLO STEEL
BENI CI A CA
BLEYCO | NC
CASTRO VALLEY CA
FRANK MEDI NA
OROVI LLE CA
JENSEN DRI LLI NG
EUGENE OR

NI TTA CONSTRUCTI ON
LOOM S CA

O C JONES
BERKELEY CA

REBAR

ELECTRI CAL AND SHAFT EQUI PMENT
FENCI NG

HORI ZONTAL DRAI NS

ERCSI AN CONTROL

ROADWAY EXCAVATI ON AND PAVI NG



04- 259014 Bl D245

04-SQOL-80-R CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
09/ 19/ 01 09/ 20/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 Bl SOR FENCI NG | TEMS 53 THRU 57
P O BOX 7213
Cl TRUS HEI GHTS CA 95621
DELLA FOSSE TRUCKI NG TRUCKI NG
P O BOX 1622
UNION CI TY CA 94587
JENSEN DRI LLI NG COVPANY | TEMS 42 THRU 45

1775 HENDERSON AVENUE

EUGENE OR 97403

MC QUI RE AND HESTER | TEMS 10, 16, 20, 26 THRU 29, 32, 38 THRU 41, 47, 48 AND 50
9009 RAI LROAD AVENUE

OAKLAND CA 94603

MORNI NG STAR | TEM 17

1654 A FI TZGERALD DRI VE

PINOLE CA 94564

SELEY SO L I TEMS 7 AND 21 THRU 25
P O BOX 2120

LOOM S CA 95650

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL SAFETY INC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
FREMONT CA
Cl RI MELE ELECTRI C WORKS ELECTRI CAL PUVP WORK
RI CHMOND CA

2ONTI NUED ON NEXT PAGE



04- 259014
04-SQOL-80-R
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
09/ 20/ 01

CONTRACT PROPOSAL OF LOW BI DDER

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

JENSEN DRI LLI NG
EUGENE OR

OLI VEI RA FENCE
SANTA CLARA CA
VI NTAGE PAVI NG
W NTERS CA

3l DDER | D NAVE AND ADDRESS

HORI ZONTAL DRAI NS
FENCI NG
PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

JENSEN DRI LLI NG COVPANY
EUGENE OR

MALCOLM DRI LLI NG

SOQUTH SAN FRANCI SCO CA
VI NTAGE PAVI NG COVPANY
W NTERS CA

3l DDER | D NAMVE AND ADDRESS

HORI ZONTAL DRI LLI NG ( PARTI AL)
TEMPORARY SHORI NG ( PARTI AL)
ASPHALT CONCRETE PAVI NG AND DI KE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALAM LLO STEEL
BENI Cl A CA
CENTRAL STRI PE
RANCHO CORDOVA CA
FRANK MEDI NA
OROVI LLE CA

JONTI NUED ON NEXT PAGE

REBAR

STRI PI NG

FENCI NG



04- 259014
04-SQOL-80-R
09/ 19/ 01

3l DDER | D NAMVE AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOW BI DDER PAGE 5

OF

09/ 20/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GOLDEN STATE TRAFFI C
RANCHO CORDOVA CA
JENSEN DRI LLI NG
EUGENE OR
JOHNSON VESTERN
SAN LEANDRO CA
MENDEL | AN

SAN FRANCI SCO CA
MORI SCLI

LI VERMORE CA

VI NTAGE ASPHALT
W NTERS CA

CONSTRUCTI ON AREA S| GNS
HORI ZONTAL DRAI NS
SHOTCRETE ( PARTI AL)
EROSI ON CONTROL

ELECTRI CAL

ASPHALT CONCRETE PAVI NG



04- 259014 Bl D245

04- SOL- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 525 1, 000. 00 525, 000. 00
3 021800 TEMPORARY COVER MR 2, 500 8. 00 20, 000. 00
4 021801 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 7, 600. 00* 7, 600. 00
5 021802 TEMPORARY ENTRANCE/ EXI T LS LUMP SUM 5, 000. 00* 5, 000. 00
6 021803 NON- STORM WATER DI SCHARGES LS LUMP SUM 250, 000. 00* 250, 000. 00
7 074023 TEMPORARY ERCSI ON CONTROL M2 6, 180 .75 4, 635. 00
8 074029 TEMPORARY SI LT FENCE M 510 15. 00 7, 650. 00
9 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 100. 00* 2,100. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 500. 00* 6, 500. 00
11 150607 REMOVE FENCE ( TYPE W) M 33 30. 00 990. 00
12 150668 REMOVE FLARED END SECTI ON EA 1 500. 00 500. 00
13 150805 REMOVE CULVERT M 15 200. 00 3, 000. 00
14 021804 ADJUST PI EZOVETER FRAME AND COVER EA 2 400. 00 800. 00
TO GRADE
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
16 190101 ROADVWAY EXCAVATI ON VB 1, 590 42.00 66, 780. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
18 (F) 048628 STRUCTURE EXCAVATI ON ( SHAFT) VB 3,316 150. 00 497, 400. 00
19 (F) 193001 STRUCTURE BACKFI LL VB 16 430. 00 6, 880. 00
20 198200 SUBGRADE ENHANCENENT FABRI C MR 3,920 2.00 7,840. 00
21 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 700 7.00 4,900. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 840 .75 2,130. 00
23 (S) 203021 FI BER ROLLS M 1, 040 13. 00 13, 520. 00
24 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 63 84. 00 5, 292. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 150 1. 40 210. 00
26 260301 CLASS 3 AGGREGATE BASE VB 1, 100 67.00 73, 700. 00
27 390146 ASPHALT CONCRETE (TYPE A, 12.5- MM TONN 560 72.00 40, 320. 00
MAXI MUM GRADI NG)
28 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 58 45. 00 2, 610. 00
29 395001 LI QUI D ASPHALT, SC-70 (PRI ME COAT) TONN 4 500. 00 2,000. 00
30 (F) 510050 STRUCTURAL CONCRETE VB 85 2, 800. 00 238, 000. 00
31 (F) 048629 STRUCTURE CONCRETE, PLATFORM VB 79 650. 00 51, 350. 00
32 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 2, 200. 00 15, 400. 00
33 048630 ROCK DOWEL ASSEMBLY M 1,780 220. 00 391, 600. 00
34 (SF)520101 BAR REI NFORCI NG STEEL KG 11, 050 4.00 44, 200. 00
35 (F) 530100 SHOTCRETE VB 564 1, 300. 00 733, 200. 00

36 (S) 048631 LATTI CE G RDER ASSEMBLY KG 26, 800 28.00 750, 400. 00



04- 259014 Bl D245

04- SOL- 80- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
09/ 19/ 01 09/ 20/ 01

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 566011 ROADSI DE SI GN - ONE PCST EA 4 350. 00 1, 400. 00

38 641132 300 MM PLASTI C PI PE M 400 350. 00 140, 000. 00

39 021805 200 MM PLASTI C PI PE M 220 300. 00 66, 000. 00

40 650069 450 MM REl NFORCED CONCRETE PI PE M 63 700. 00 44, 100. 00

41 664020 600 MV CORRUGATED STEEL Pl PE M 38 500. 00 19, 000. 00
(2.01 MV THI CK)

42 681501 FURNI SH AND | NSTALL DRAIN Pl PE M 2,230 3.00 6, 690. 00
( HORI ZONTAL DRAI N)

43 048632 FURNI SH AND | NSTALL DRAI N Pl PE M 38, 000 3.00 114, 000. 00
( HORI ZONTAL DRAIN) ( SHAFT)

44 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 2,230 42.00 93, 660. 00

45 048633 DRI LL HOLE M 38, 000 53. 00 2,014, 000. 00
( HORI ZONTAL DRAIN) ( SHAFT)

46 048634 WATER COLLECTI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

47 700658 900 MV CORRUGATED STEEL PI PE | NLET M 10 1, 600. 00 16, 000. 00
(2.01 MM THI CK)

48 021806 100 MM GALVANI ZED STEEL PI PE M 12 300. 00 3, 600. 00

49 740500 DRAI NAGE PUMPI NG EQUI PMENT LS LUMP SUM 50, 000. 00* 50, 000. 00

50 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 1,130 5. 00 5, 650. 00

51 ( SF) 750500 M SCELLANEOUS METAL KG 173 18. 00 3,114.00

52 ( SF) 048635 I NSTALL REFERENCE POl NT ASSEMBLY EA 84 150. 00 12, 600. 00

53 (S) 800051 FENCE (TYPE WM METAL POST) M 1,370 25. 00 34, 250. 00

54 (S) 800391 CHAI N LI NK FENCE (TYPE CL- 1. 8) M 100 45. 00 4, 500. 00

55 (S) 801191 1.2 M WRE MESH GATE EA 2 500. 00 1, 000. 00

56 (S) 801196 3.7 M WRE MESH GATE EA 2 1, 500. 00 3, 000. 00

57 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 6 1, 800. 00 10, 800. 00

58 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 170 12.00 2, 040. 00

59 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 50 25. 00 1, 250. 00

60 (S) 048636 ELECTRI CAL PUMP WORK LS LUMP SUM 75, 000. 00* 75, 000. 00

61 999990 MOBI LI ZATI ON LS LUMP SUM 700, 000. 00* 700, 000. 00

TOTAL 7,272,661. 00



TEM
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04- 259014

04-SQL- 80-R

09/ 19/ 01

17, 800.
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1, 395,
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Bl D245
PAGE 8
09/ 20/ 01
FI FTH
BI D AMOUNT
5, 000. 00* 5000
700. 00 367500
2.00 5000
2, 000. 00* 2000
3, 000. 00* 3000
100, 000. 00* 100000
.50 3090
25.00 12750
3, 000. 00* 3000
50, 000. 00* 50000
45. 00 1485
1, 000. 00 1000
80. 00 1200
1, 000. 00 2000
17, 000. 00* 17000
50. 00 79500
2, 000. 00* 2000
500. 00 1658000
250. 00 4000
2.00 7840
7.00 4900
1.00 2840
15. 00 15600
85. 00 5355
2.00 300
65. 00 71500
90. 00 50400
90. 00 5220
1, 500. 00 6000
700. 00 59500
650. 00 51350
1, 700. 00 11900
90. 00 160200
3.00 33150
800. 00 451200
20.00 536000
400. 00 1600
200. 00 80000
170. 00 37400



04- 259014

04-SQOL-80-R SUMMARY
09/ 19/ 01
_______________________________ |

SECOND [ THI

BI D AMOUNT | BI D

_______________________________ |

170. 00 10710. 00| 280
210. 00 7980. 00| 285
4.00 8920. 00| 4.
4.00 152000. 00| 4.
46. 00 102580. 00| 45
65. 00 2470000. 00| 55.
115, 000. 00* 115000. 00| 75, 000
1, 955. 00 19550. 00| 350
390. 00 4680. 00| 450
30, 675. 00* 30675. 00| 50, 000
8. 00 9040. 00| 10.
8. 00 1384. 00| 10.
95. 00 7980. 00| 200
16. 00 21920. 00| 40
115. 00 11500. 00| 90.
525. 00 1050. 00| 600
630. 00 1260. 00| 1,100
785. 00 4710. 00| 1, 500
1.00 170. 00| 6
27.00 1350. 00| 30
7, 900. 00* 7900. 00| 75, 000
676, 623. 00* 676623. 00| 875, 040

7,424, 671. 00

OF REMA
RD
AMOUNT

00 17640
00 10830
00 8920
00 152000
00 100350
00 2090000
00* 75000
00 3500
00 5400
00* 50000
00 11300
00 1730
00 16800
00 54800
00 9000
00 1200
00 2200
00 9000
.00 1020
.00 1500
00* 75000
00* 875040

8, 753, 795. 00

I NI NG BI DDERS

_______________________________ |
FOURTH

| BI D AMOUNT
_______________________________ |

00| 180. 00 11340

00| 140. 00 5320

00| 3.00 6690

00| 38.00 1444000

00| 42. 00 93660

00| 119.00 4522000

00| 85, 000. 00* 85000

00| 800. 00 8000

00| 140. 00 1680

00| 16, 000. 00* 16000

00| 4. 00 4520

00| 10. 00 1730

00| 150. 00 12600

00| 18. 00 24660

00| 48. 50 4850

00| 600. 00 1200

00| 1, 200. 00 2400

00| 1, 400. 00 8400

00| 5. 00 850.

00| 22.00 1100.

00| 52, 000. 00* 52000.

00| 1,282, 889. 00*  1282889.

12,909, 941. 00

Bl D245
PAGE 9
09/ 20/ 01
FI FTH
BI D AMOUNT
200. 00 12600
230. 00 8740
4.00 8920
5.00 190000
50. 00 111500
55. 00 2090000
25, 000. 00* 25000
1, 000. 00 10000
250. 00 3000
50, 000. 00* 50000
8.00 9040
35.00 6055
100. 00 8400
25.00 34250
60. 00 6000
500. 00 1000
1, 500. 00 3000
1, 800. 00 10800
5.00 850
25.00 1250
50, 000. 00* 50000.
.00 0.

7,275, 185. 00



